

HARLANDALE INDEPENDENT SCHOOL DISTRICT
DEPARTMENT OF PURCHASING
12115 SE LOOP 410 • San Antonio, TX 78221 • (210) 989-4800 • Fax (210) 921-4400

ADDENDUM # 1

The following Addendum is made pursuant to RFCSP 200049 "Harlandale ISD Parking Lot Improvements." HISD intends that this Addendum be fully incorporated into the RFP and have the same force and affect. If any portion of this Addendum conflicts with the RFCSP or Attachment (s), this Addendum controls.

The following changes and/or clarifications have been made to the RFCSP:

1. **Per the pre-bid conference, the deadline for questions has been extended to Friday, May 13, 2022, 10:00AM (CT).**
2. **Per the pre-bid conference, please see attached "Student Testing Schedule for HISD".**
3. Need information about underground utilities at McCollum HS.
-All known utilities are identified in the plans. Contractor shall review site demolition plan notes for existing underground utilities and other relevant information.
4. Define the amount of Asphalt Repair at the Police Station Parking Lot.
-Asphalt repair to the police station parking lot is currently not anticipated. Provide Micro-Surfacing to the existing parking lot as specified in item 239 of the City of San Antonio Standard Specifications for Construction, current edition.
5. The Car Bumpers that are in the parking lot, do we remove and haul or does the District want them?
-Any existing car bumpers shall be reused and installed in their original locations.
6. What is the engineer's estimate for this project?
-The Engineer's Estimate for this project is \$695,585.00.
7. Will materials testing be required by the district and to whom do we submit our proposal?
-Density testing for subgrade and base materials should be included. Material specifications and product submittals should be provided by the contractor before installation and approval by the Project Engineer.
8. Submit the following Supplements concurrent with bid submission: 1. Document 00 43 36 - Proposed Subcontractors Form: Include the names of all Subcontractors and the portions of the Work they will perform. NO DOCUMENT TO SUBMIT
-Please list subcontractors and their details, as applicable. No form required.
9. NEW NEW ASPHALT PAVEMENT Legend indicates this to be EXISTING PAVEMENT TO BE CLEANED. Plz clarify.

-For the existing campus police parking lot, keynote #3 is shown in error. The legend is correct. Provide Micro-Surfacing to the existing parking lot as specified in item 239 of the City of San Antonio Standard Specifications for Construction, current edition.

10. Project Manual indicates to provide 3 CD's - None of the office computers has a CD burner. Is a flash drive satisfactory?

-Flash\thumb drives are preferred.

FAILURE TO SIGN AND RETURN THIS "ADDENDUM" MAY RESULT IN DISQUALIFICATION.
This sheet must be completed, signed, and returned with firm's submittal.

COMPANY NAME: _____

NAME: _____
Please Print or Type

SIGNATURE: _____

DATE

TITLE: _____

Rev: 11/2011

2022–2023 STUDENT ASSESSMENT TESTING CALENDAR

2022 Assessments

Test Dates	STAAR
Dec 6 (Tue)	English I
Dec 8 (Thu)	English II
Dec 9 (Fri)	Make-up sessions for STAAR English I and English II must be completed by the end of this day.
Dec 6–Dec 16*	Algebra I Biology U.S. History
Dec 16 (Fri)	Make-up sessions for tests scheduled to be administered Dec 6–16, 2022, must be completed by the end of this day.

2023 Assessments

Test Dates	NAEP (selected sample)
Assessment Window Late Jan–Early Mar	Long-term Trend, 13-year-olds
Test Dates	TELPAS
Assessment Window Feb 20–Mar 31	TELPAS Grades K–12 Listening, Speaking, Reading, and Writing
Test Dates	TELPAS Alternate
Assessment Window Feb 20–Mar 31	TELPAS Alternate Grades 2–12 Listening, Speaking, Reading, and Writing
Test Dates	STAAR Alternate 2
Preview Window Mar 13–Apr 28	Test administrators may only preview (not administer) the assessments two weeks prior to the opening of the assessment window. Assessments may be previewed anytime during the assessment window.
Assessment Window Mar 27–Apr 28	STAAR Alternate 2 Grades 3–8 and EOC Assessments

2023 Assessments

Test Dates	STAAR
Apr 18–Apr 28*	Grades 3–8 Reading Language Arts English I English II
Apr 28 (Fri)	Make-up sessions for tests scheduled to be administered Apr 18–28, 2023, must be completed by the end of this day.
Apr 25–May 5*	Grade 5 Science Grade 8 Science Grade 8 Social Studies Biology U.S. History
May 5 (Fri)	Make-up sessions for tests scheduled to be administered Apr 25–May 5, 2023, must be completed by the end of this day.
May 2–May 12*	Grades 3–8 Mathematics Algebra I
May 12 (Fri)	Make-up sessions for tests scheduled to be administered May 2–12, 2023, must be completed by the end of this day.
Test Dates	STAAR
Jun 20–Jun 30**	Algebra I English I English II Biology U.S. History
Jun 30 (Fri)	Make-up sessions for tests scheduled to be administered Jun 20–30, 2023, must be completed by the end of this day.

*Districts may choose to administer assessments on Monday of the second testing week without submitting a request to TEA.

**If a district is no longer in session (i.e., providing instruction to students) during the June administration window, the district may adjust the testing schedule to test on Monday, June 19, 2023.

HARLANDALE INDEPENDENT SCHOOL DISTRICT
DEPARTMENT OF PURCHASING
12115 SE LOOP 410 • San Antonio, TX 78221 • (210) 989-4800 • Fax (210) 921-4400

ADDENDUM # 2

The following Addendum is made pursuant to RFCSP 200049 "Harlandale ISD Parking Lot Improvements." HISD intends that this Addendum be fully incorporated into the RFPCSP and have the same force and affect. If any portion of this Addendum conflicts with the RFCSP or Attachment (s), this Addendum controls.

The following changes and/or clarifications have been made to the RFCSP:

1. An alternate bid for the existing Police parking lot to use Item "238 Rubberized Emulsion Aggregate Slurry with Polymer (REAS)" of the city of San Antonio standard specifications for construction instead of the specified Item "239 Micro-Surfacing". Please clarify and confirm final the following:

Final Bid: \$ 539,518.00


Completion Time in Calendar Days: 90 calendar days

Please clarify as applicable: _____

FAILURE TO SIGN AND RETURN THIS "ADDENDUM" MAY RESULT IN DISQUALIFICATION.
This sheet must be completed, signed, and returned with firm's submittal.

COMPANY NAME: R.L. Rohde General Contracting, Inc.

NAME: Ronnie Rohde

SIGNATURE: 
Please Print or Type

TITLE: President DATE: 5-25-2022